DEPARTMENT OF TRANSPORTATI ON

DATE: 3/28/2003

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGB03
Bl D OPENI NG FORM -
us 12
DI XI E VI C. BR. REPLACEMENT
02Y022
Bl DDERS AND BI DS LOCATI ON: WALLA WALLA
BI DDER BI DDER Bl D OPENI NG DATE: 00/ 00/ 0000
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEME | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUVP SUM MOBI LI ZATI ON 1
2.5 ACRE CLEARI NG AND GRUBBI NG 2
LUVP SUM REMOVI NG EXI STI NG BRI DGE NO. 12/ 65 3
7780 S. Y. ROADVWAY REMOVAL 4
470 C. Y. ROADWAY EXCAVATI ON | NCL. HAUL 5
6760 C. Y. COVMON BORROW | NCL. HAUL 6
10580 C. Y. EMBANKVENT COMPACTI ON 7
LUVP SUM DETOUR REMOVAL 8
590 TON LI GHT LOGCSE RI PRAP 9
120 L. F. PLAIN ST. CULV. PIPE 0.079 IN TH. 10
80 L. F. PLAIN ST. CULV. PIPE 0.079 IN TH. 11
6 EACH HABI TAT ROCK 12
120 C. Y. STREAMBED GRAVEL 13
675 C. Y. STRUCTURE EXCAVATI ON CLASS A | NCL. 14
LUMP SUM SHORI NG OR EXTRA EXCAVATION CL. A 15
190 C. Y. GRAVEL BACKFI LL FOR WALL 16
37680 LB. ST. REINF. BAR FOR BRI DGE 17
213 C. Y. CONC. CLASS 4000 FOR BRI DGE 18
1 CALC DEFI Cl ENT STRENGTH CONC. PRI CE ADJ| 19
LUMP SUM SUPERSTRUCTURE - BR. NO. 12/657 20
580 L. F. ELECTRI CAL CONDUI T 21
268 L. F. BRI DGE RAI LI NG TYPE BP 22
268 L. F. TRAFFI C BARRI ER 23
7300 TON CRUSHED SURFACI NG BASE COURSE 24
2390 EST. ANTI - STRI PPI NG ADDI Tl VE 25
232 S. Y. BRI DGE APPROACH SLAB 26
2390 TON ASPHALT CONC. PAVEMENT CL. A PG 6| 27
1434 CALC COVPACTI ON PRI CE ADJUSTMENT 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 3/28/2003

PAGE: 2

OLYMPI A, WASHI NGTON 98504 DOT RGGB03

BI D OPENI NG FORM -

us 12
DIXIE VIC. - BR REPLACEMENT
02Y022
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
30 DAY ESC LEAD 29
2.5 ACRE SEEDI NG AND MULCHI NG 30
60 L.F. CHECK DAM 31
420 L.F. SI LT FENCE 32
100 C. V. TOPSO L TYPE B 33
2000 EST. EROS| ON/ WATER POLLUTI ON CONTROL 34
200 L.F. BEAM GUARDRAI L TYPE 1 35
4 EACH BEAM GUARDRAI L TRANSI TI ON SECTION | 36
4 EACH BEAM GUARDRAI L FLARED TERM NAL 37
762.5 L. F. TEMPORARY CONC. BARRI ER 38
7 EACH TEMPORARY | MPACT ATTENUATOR 39
1 EST. REPAI R | MPACT ATTENUATOR 40
9169 L. F. TEMPORARY PAVENENT MARKI NG 41
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 42
560 HR TRAFFI C CONTROL LABOR 43
58 DAY TRAFFI C CONTROL VEHI CLE 44
232 HR TRAFFI C CONTROL SUPERVI SOR 45
320 S.F. CONSTRUCTI ON S| GNS CLASS A 46
LUMP SUM STRUCTURE SURVEYI NG 47
400 HR TRAI NI NG 48
2000 EST. ROADSI DE CLEANUP 49
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 50
_1 CALC M NOR CHANGE 51
LUMP SUM SPCC PLAN 52
LUMP SUM FI ELD OFFI CE BUI LDI NG 53
310 S. Y. CONSTRUCTI ON GEOTEXTI LE FOR PERVAN 54
LUMP SUM TEMPORARY BRI DGE NO. 12/ 657 55
LUMP SUM TEMPORARY BRI DGE NO. 12/ 657 56




